STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 15 FUND TOTAL
NUMBER OF BI DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL
1 565, 422.
2 578, 236.
3 600, 063.
4 659, 782.

03/ 03/ 04
04- 239704

04- SCL- 101-50.

B I

1/50. 4

HB4AN

585, 000. 00 AMOUNT UNDER

Bl DDER | D

00 2

00 4

00 1

00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
298, 000

D SUMMARY
I N SANTA CLARA COUNTY | N MOUNTAI N
VI EW AND PALO ALTO FROM THE

SAN ANTONI O ROAD OVERCROSSI NG TO
0.5 KM SQUTH OF THE SAN ANTONI O

| NSTALL TRAFFI C SI GNALS

19, 578. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 04/ 04
CONTRACT CCDE 'B
46 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

270

PERCENT UNDER EST 3. 35

( NAVE/ ADDRESS/ LOCATI ON)

O C JONES AND SONS | NC

1520 FOURTH ST
BERKELEY CA 94710

O GRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

FAX

FAX

FAX

FAX

510 526- 3424
00759729
510 526- 0990

650 966-1926
00201696
650 966- 1946

831 724-1011
00000089
831 768-4021

831 768-2700
00000022
831 768-2711

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 239704 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 03/ 04 03/ 04/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BROWN AND FESLER ELECTRI CAL
LI VERMORE CA
FAR WEST SAFETY CONSTRUCTI ON AREA SI GNS SI GNI NG
LODI CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

MBI VMETAL BEAM GUARDRAI L CONCRETE BARRI ER
LI VERMORE CA

WATKI N BORTOLUSSI LANDSCAPI NG | RRI GATI ON
SAN RAFAEL CA



04- 239704
04- SCL- 101
03/ 03/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 3

03/ 04/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AC CURBS
FAI RFI ELD CA

CI R MELE
HAYWARD CA

GLENFI ELD ENTERPRI SES
PALO CEDRO CA

GLOBAL ENVI RONMENTAL
FOUNTAI' N VALLEY CA

HEI' M
MARTI NEZ CA

MBI
LI VERMORE CA

RI LEY
BENI CI A CA

STATEW DE
SAN JOSE CA

T J WEJMER
SAN JOSE CA

WATKI NS AND BORTOLUSSI
SAN RAFAEL CA

WCC CONSTRUCTON
LUCENE VALLEY CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

MATERI ALS

WATER POLLUTI ON CONTRCL PLAN LEAD PLAN

CLEARI NG

VETAL BEAM GUARD RAI L

STRI PI NG

CONSTRUCTI ON AREA S| GNS

CONCRETE

LANDSCAPI NG

TRAFFI C CONTROL ( PARTI AL)



04- 239704
04- SCL- 101
03/ 03/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

03/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURB
FAI RFI ELD CA

BROWN AND FESLEN
LI VERMORE CA

CAL SAFETY
FREMONT CA

DI LLERDS
BYRON CA

FARWEST SAFETY
LCDI CA

L WATKI NS AND BORTOLUSSI
SAN RAFRAL CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

RI LEYS I NC

WATKI NS AND BORTOLUSSO

ASPHALT CONCRETE DI KE

ELECTRI CAL SUBKTR

TRAFFI C CONTROL TRUCKI NG

HAZARDOUS HAULER EROSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

CONCRETE BARRI ER AND CONCRETE FLATWORK

VETAL BEAM GUARDRAI L

STRI PE

LANDSCAPE



04- 239704
04- SCL- 101
03/ 03/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 04/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN  CA

BROWN AND FESSLER
LI VERMORE CA

GLOBAL ENVI RONMENTAL
FQUNTAI' N VALLEY CA

MBI
LI VERMORE CA

R H VEHNER
SAN JOSE CA

RI LEY
BENI CI A CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

TAKAKO TFC CONTROL
MI' RANCH CA

WATKI N AND BERTOLUSSI
SAN RAFAEL CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

VETAL BEAM GUARD RAI L CONCRETE BARRI ER

M NOR CONCRETE

STRI PI NG

SI GNS

TRAFFI C CONTROL ( PARTI AL)

ERCSI ON CONTRCL LANDSCAPI NG



04- 239704 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 03/ 04 03/ 04/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 074029 TEMPORARY SI LT FENCE M 550 12. 00 6. 600. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2. 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 24, 500. 00* 24, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 1, 500. 00* 1, 500. 00
7 150305 OBLI TERATE SURFACI NG MR 140 3. 00 420. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 60 20. 00 1, 200. 00
STRI PE
9 032271 REMOVE WH TE THERMOPLASTI C TRAFFI C M 80 10. 00 800. 00
STRI PE
10 150742 REMOVE ROADSI DE SI GN EA 18 70. 00 1, 260. 00
11 150821 REMOVE HEADWAL L EA 2 900. 00 1, 800. 00
12 152469 ADJUST UTI LI TY COVER TO GRADE EA 1 650. 00 650. 00
13 153210 REMOVE CONCRETE VB 9 300. 00 2, 700. 00
14 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4. 000. 00
15 190101 ROADWAY EXCAVATI ON VB 410 95. 00 38, 950. 00
16 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 280 235. 00 65, 800. 00
(AERI ALLY DEPOSI TED LEAD)
17 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
18 198001 | MPORTED BORROW VB 580 11. 00 6. 380. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
20 (S) 032272 EROSI ON CONTROL ( NETTI NG MR 300 6. 00 1, 800. 00
21 (S) 203021 FI BER ROLLS M 660 12. 00 7. 920. 00
22 (S) 032273 CONCRETE DRAI NAGE APRON EA 2 1, 250. 00 2.500. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 25, 780. 00* 25, 780. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 2, 280 57.00 129, 960. 00
26 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 14 75. 00 1, 050. 00
AREA)
27 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 280 8. 00 2, 240. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 1, 150. 00 4. 600. 00
29 566011 ROADSI DE S| GN - ONE POST EA 12 200. 00 2. 400. 00
30 566012 ROADSI DE SI GN - TWO POST EA 1 280. 00 280. 00
31 650075 600 MV REI NFORCED CONCRETE Pl PE M 9 450. 00 4, 050. 00
32 650079 900 MV REI NFORCED CONCRETE PI PE M 3 525. 00 1, 575. 00
33 705227 900 MM CONCRETE FLARED END SECTI ON EA 1 1, 650. 00 1, 650. 00



04- 239704 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

03/ 03/ 04 03/ 04/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 400 2.25 900. 00

35 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 290. 00 2, 320. 00

36 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00

37 839701 CONCRETE BARRI ER ( TYPE 60) M 48 490. 00 23, 520. 00

38 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 38 40. 00 1, 520. 00

39 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 790 1. 00 790. 00

40 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 140 2.00 280. 00

41 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 36 1. 00 36. 00

(BROKEN 3.66 M- 0.92 M

42 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 40 4.00 160. 00

43 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 53 7.00 371. 00

44 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 69, 500. 00* 69, 500. 00

45 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 47, 000. 00* 47, 000. 00

46 999990 MOBI LI ZATI ON LS LUMP SUM 48, 160. 00* 48, 160. 00

TOTAL 565, 422. 00



04- 239704 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 03/ 04 03/ 04/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

6, 500. 00* 6500. 00 100. 00* 100. 00 7, 000. 00* 7000. 00
28, 000. 00* 28000. 00 33, 000. 00* 33000. 00 29, 000. 00* 29000. 00
59. 00 134520. 00 72.00 164160. 00 65. 00 148200. 00
150. 00 2100. 00 165. 00 2310. 00 200. 00 2800. 00
9. 00 2520. 00 11. 00 3080. 00 12. 00 3360. 00
2,100. 00 8400. 00 1, 430. 00 5720. 00 2, 000. 00 8000. 00
300. 00 3600. 00 300. 00 3600. 00 250. 00 3000. 00
600. 00 600. 00 565. 00 565. 00 325. 00 325. 00
500. 00 4500. 00 515. 00 4635. 00 500. 00 4500. 00
1, 000. 00 3000. 00 675. 00 2025. 00 650. 00 1950. 00
1, 500. 00 1500. 00 1, 760. 00 1760. 00 1, 000. 00 1000. 00
4.00 1600. 00 3.00 1200. 00 5. 00 2000. 00
315. 00 2520. 00 300. 00 2400. 00 290. 00 2320. 00
2,200. 00 2200. 00 2,200. 00 2200. 00 2, 000. 00 2000. 00
525. 00 25200. 00 480. 00 23040. 00 530. 00 25440. 00
50. 00 1900. 00 45. 00 1710. 00 50. 00 1900. 00
1.10 869. 00 2.00 1580. 00 1.00 790. 00
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04- 239704 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 03/ 04 03/ 04/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 3.00 420. 00 3.00 420. 00 3.00 420. 00
41 2.00 72.00 1.00 36. 00 2.00 72.00
42 3.00 120. 00 3.00 120. 00 3.00 120. 00
43 5. 00 265. 00 4.00 212.00 5. 00 265. 00
44 91, 000. 00* 91000. 00 73, 000. 00* 73000. 00 70, 000. 00* 70000. 00
45 55, 000. 00* 55000. 00 53, 000. 00* 53000. 00 60, 000. 00* 60000. 00
46 25, 000. 00* 25000. 00 59, 000. 00* 59000. 00 68, 000. 00* 68000. 00

TOT 578, 236. 00 600, 063. 00 659, 782. 00



